ADDENDUM NO.2

City of Brentwood

Marcella Vivrette Smith Park Construction Plans Project No. 2840501

Brentwood, TN

December 12, 2012



GRESHAM, SMITH AND PARTNERS ARCHITECTS/ENGINEERS Telephone: 615/770-8100 1400 Nashville City Center 511 Union Street Nashville, Tennessee 37219 Copyright 2009 This Addendum forms a part of and modifies the Contract Documents dated November 15, 2012. Acknowledge the receipt of this Addendum by attaching a signed and dated copy with the bid submittal, and provide acknowledgement in the Bid Form Section 3.01 A. Failure to do so may subject the Bidder to disqualification.

ADDENDUM #2

Re: Marcella Vivrette Smith Park Construction Plans Project No. 28405.01

To Whom It May Concern:

- 1.) This addendum letter will modify the **bid due date to December 20th**, **2012 at 3:00 PM**.
- 2.) This addendum letter will modify item number **999-05.01 32'x12' Arch Barrel and 2 Headwalls** on plan sheet 2B to revise the following footnote:

Item Number 999-05.01 includes all necessary additional geotechnical investigation for foundations, engineering and shop drawing costs. Also included in this item is all materials, equipment and labor costs for the fabrication, delivery and installation of the precast units, all rock and soil excavation, rock testing, leveling concrete if required, forming, concrete, reinforcing steel and any other incidentals required for installation, complete and in place. Structural backfill Class "A" Grading "D" will be paid for under item 303-01.01. Reference Geotechnical report text and drawing pertaining to Walls 3 & 4 for foundation information that is applicable to the culvert site. Note that design and construction of Walls 3 & 4 are NOT part of this project.

- 3.) This addendum letter will add **Special Provision 105 C** to the Contract Documents. The document will be available on the City's website by Friday, December 14, 2012.
- 4.) This addendum letter will modify plan sheet 2B to add the following footnote:

The cost for railroad flagman for all days in excess of 100 days will be borne by the Contractor. Cost for this additional flagman time will be deducted from the Contract as specified in Special Provision 105C. See Special Provision 105C for additional information.

It is the bidder's responsibility to notify all affected manufacturers, suppliers and subcontractors of this change. This Addendum is being sent only to those contractors in attendance at the pre-bid meeting held on December 3, 2012 at the City of Brentwood.

END OF ADDENDUM NO. 2

Signature:	
Company:	
Name and Title: _	
Date:	